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 AILR ROAD 

STREET, CITY, CCNJNTY 
JURISDICTION (RDWY) 
LOCATION 
STREET SURFACE 

USDOT#, MILEPOST 
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Illinois Central Railroad Company 

43Td Street/Waltrip Road (300E) 
City of Mattoon (See notes below) 

Rural, Agricultural 
Two-lane, two-way, 25 foot wide, oil and chip surface 

292 949E3, 117.10-B 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

CROSSING DATA FORM 

Main 
CONDITION 

Full Wood Plank 43 feet Fair 

CROSSING DATA: Also see Location Sketch for roadway profile and track centers 
TRACK I SURFACETYPE I SURFACEWIDTH I SURFACE 

INTERSECTING ROADS: 
TRAFFIC CONTROL 
ADT & SPEED 
TRAFFIC TYPE 
ADVANCE WARNING 
PAVEMENT MARKING 

TRl5 1 (200E) - 140 feet north 
Stop sign for TR151 trfiic 

1850 Vehicles Per Day @ 55 MPH (not posted) 
Passenger, Possible School Busses, Possible Hazardous Materials 

North and South 
None 

FREIGHT TRAFFIC 
PASSENGER TRAFFIC 
WARNING DEVICES 

4 trains Per day @, 35 MPH, Day & Night 
None 

Reflective crossbucks 

NOTES: 

Proposed construction of a connecting road from TR15 1 to 431d Street on the south side of the 
crossing will eliminate TR151 (200E) - 431d Street intersection north of crossing. 

Roadway south of, and including, the crossing is jurisdiction of the City. Roadway north of the 
crossing to L 121 is Mattoon Township 



SA1041 

Train Speed 
Roadway Speed 
Required Stopping Sight Distance (SSD) 

Along Roadway 
Along Tracks 

(Along Tracks) 
Required Clearing Sight Distance (CSD) 

Exhibit A-5 
Page 2 

35 M PH 
55 M PH 

485 FEET 
358 FEET 
1332 FEET 

QUADRANT 

NF 

CSD OBSTRUCTION SSD OBSTRUCTION 
(FT) (FT) * . -- 

* NW 
SE 
sw 

* 
* 

APPROACH GRADES: See Location Sketch 

* 
* 
* 

The Township will need to improve the north approach to comply with 92 Illinois Administrative 
Code, Part 1535.204. 

The City plans to improve 431d Street in FY05. (Proposed 24 foot roadway with 2 foot shoulders.) 
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Illinois Central Railroad Company 
ROAD PROFILE 

Street: 43rd Street (300 E) 

EXHIBIT A-5, Page 3 
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43rd Street (300 E) 
ROAD PROFILE 

Street: 
Railroad Milepost: 1$7.10-8 

Crossing Protection: Cmgsbucks 
SCALE IN FEET -i 50- 0 50 

I 
EXHIBIT A-5, Page 3 iTlPULATED AGREEMENT NO. 1041 
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ILLINOIS CENTRAL RAILROAD COMPANY 
A WHOLLY OWNED SUBSIDIARY OF 

CANADIAN NATIONAL RAILWAY COMPANY 

HIGHWAYRAIL GRADE CROSSING SURFACE ESTIMATE 

Roadway Name: TR-14A (IOOE) 
Nearest Station: LiPSeY, IL 

Railroad Division: Gulf 
Railroad Subdivision: Peoria 

Railroad Milepost: 6-1 14.62 
DOT Crossina No.: 292 943N 

I 

Valuation Section: IL-2 

Date: April 11, 2003 

Prepared by: TRZ 

Description of Work: REMOVE 2 EACH @$FOOT KOPPERS GRADE CROSSING SURFACES, CLOSE 
AND BARRICADE ROADWAY. 

ESTIMATE ONLY. QUANTITIES ARE NOT TO BE USED TO ORDER MATERIAL 

LABOR: 

MOW LABOR 

- Item 
7-man Gang 

SUBTOTAL MOW LABOR 

Gano Davs Man Days CoWDay - cost 
1 7 1062.00 $ 1,062.00 

$ 1,062.00 

- -------- - ------- - 

MISCELLANEOUS LABOR 
Accounting 

SUBTOTAL MISCELLANEOUS LABOR 

TOTAL LABOR 

OTHER 

Contract-Install Barricade/ 

Per Diem/Business Expense 
RR-owned Equipment 

Remove Approaches 

TOTALOTHER 

TOTAL DIRECT COSTS 

Quantity Units Unit Cost - cost 

1 L.S. 2500.00 $ 2,500.00 
7 M.D. 57.00 $ 399.00 
1 L.S. 265.50 $ 265.50 

$ 3,164.50 

$ 4,247.74 

- ------- - --------- 
--------- --------- 



TR-14A (1OOE) 

FAPG ADDITIVES 

Material 
Material Additive ( 4.20%) 

Lipsey, IL Page 2 

MOW Labor $ 1,062.00 
MOW Labor Additive ( 89.34%) $ 948.79 

Accounting Labor $ 21.24 
Accounting Labor Additive ( 74.34%) $ 15.79 

Other $ 3,164.50 

TOTAL DIRECT COSTS $ 4,247.74 
-----_-_- -----_-_- --------- --------- 

wwsa --------- -----_-__ TOTAL FAPG ADDITIVES $ 

GRAND TOTAL FAPG BASIS $ 5,212.32 



ILLINOIS CENTRAL RAILROAD COMPANY 
A WHOLLY OWNED SUBSIDIARY OF 

CANADIAN NATIONAL -hlLWAY COMPANY 

~ l G ~ w . A y / ~ i L  G ~ D E  CR0SSiNG SilRfAcE ESTjMATE 

Roadway Name: TR-I39 (900N) 
Nearest Station: LipSey, IL 

Railroad Division: Gulf 
Railroad Subdivision: Peoria 

Railroad Milepost: 8-115.35 
DOT Crossina No.: 292 944v 

Date: April 11,2003 

. .  . . . . , .  ,. 'Prepared by: TRZ 
. ,  , , ,  , 

. .  ~. Valuation Section: IW 
, .. 

Description of Work: INSTALL 40 TF FULL DEPTH TIMBER GRADE CROSSING SURFACE REPLACING 
32 TF TIMBER SURFACE. TRAFFIC CONTROL (FULL CLOSURE) BY RAILROAD. 

ESTIMATE ONLY. QUANTITIES ARE NOT TO BE USED TO ORDER MATERIAL 

MATERIAL: 

- Item 

Rail, secondhand, 1 1% 
8' Timber Panel Crossing Surface, 11 5# 
7"x 9 x  8'-6" Crossties, creo. hardwood 
Tie Plate, Pandml, I 1  !X (2 per cmsstie) 
Clips for Pandrol Plates (2 per plate) 
Plate Holding Screws (4 per Pandml Plate) 
Tie Plate, 13" Double Shoulder, for 115# 
5/8" x 6" spikes, track 
5/8" x 12" timber screws (28 per 8' panel) 
Rail Anchor, 11 5# 
Weld, mil, field 
Ballast, granite 
Subballast 
Perforated Pipe, underdrain, 6" PVC 
Tee, for 6 PVC perforated Pipe 
90° Elbow, for 6" PVC Perforated Pipe 
450 Elbow, for 6" PVC Perforated Pipe 
End Cap, for 6" PVC Perforated Pipe 

SUBTOTAL MATERIAL 

Quantity Units Unit Cost Qgt 

160 
5 

36 
72 

144 
288 
28 

0.375 
140 
56 
4 

135 
40 

169 
1 
1 
1 
2 

L.F. 
EA. 
EA. 
EA. 
EA. 
EA. 
EA. 
Keg 
EA. 
EA. 
EA. 
Ton 
Ton 
L.F. 
EA. 
EA. 
EA. 
EA. 

3.91 
558.00 
30.67 
7.00 
1.78 
1.11 
5.00 

52.84 
1.25 
0.65 

65.00 
5.95 
5.99 
2.80 

12.50 
9.50 
6.50 
5.50 

$ 625.60 
$ 2,790.00 
$ 1,104.12 
$ 360.00 
$ 256.32 
$ 31 9.68 
$ 140.00 
$ 19.82 
$ 175.00 
$ 36.40 
$ 260.00 
$ 803.25 
$ 239.60 
$ 473.20 
$ 12.50 
$ 9.50 
$ 6.50 

11.00 $ 

$ 7,642.49 

-----____ -----___- 



- .. 

TR-139 (900N) Lipsey, iL 

LABOR: 

MOW LABOR 

- Item 
8-man Gang 

SUBTOTAL MOW LABOR 

MISCELLANEOUS LABOR 
Accounting 

Gam Daw 
5 

SUBTOTAL MISCELLANEOUS LABOR 

TOTAL LABOR 

OTHER 

Work Train 
Contract-Traffic Control 
Contract-Approach Work 
Per DiemIBusiness Expense 
RR-owned Equipment 
ContractodRented Equipment 

TOTAL OTHER 

TOTAL DIRECT COSTS 

FAPG ADDITIVES 

Material 
Material Additive ( 4.20%) 

MOW Labor 
MOW Labor Additive ( 89.34%) 

Accounting Labor 
Accounting Labor Additive ( 74.34%) 

Other 

TOTAL DIRECT COSTS 
TOTAL FAPG ADDITIVES 

GRAND TOTAL FAPG BASIS 

Quantitv 

0.25 
1 
1 

40 
1 
1 

Man Days Cost/Day 
40 1211.00 

$121.10 

Units Unit Cost 

Day 1546.36 
L.S. 1500.00 
L.S. 5000.00 
M.D. 57.00 
L.S. 151 3.75 
L.S. 4000.00 

$ 7,642.49 

$ 6,055.00 

Page 2 

$ 6,055.00 

- cost 

$ 387.09. 
$ 1,500.00 

$ 2,280.00 
$ 1,513.75 
$ 4,000.00 

$ 14,680.64 

$ 28,499.43 

$ 5,000.00 

_____---- _____---- 
========= 

$ 320.98 

$ 5,409.54 



16-OCT-2 0 02 PAGE 1 

ILLINOIS CENTRAL RAILROAD 
ENGINEERING DEPARTMENT 

SIGNALS AND COMMUNICATIONS 

Mattoon, IL Est 1047-201 

Estimated cost of Signal work to install FLS & Gates at TR 139. 

Midwest Division Val S e c  IL-1 

UNIT TOTAL 
ITEM DESCRIPTION QUANTITY UNIT COST COST 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  ______-_------- 

I FAPG ---- 

MATERIAL 
CROSSING MATERIALS PACKAGE 

GCP3000ND2,E 0 160-1 11-IPI 
SERIAL EVENT ANLZER/REC 
RECORDER INTERFACE, 80255 
NARROW BAND SHUNT, 62775-1543 
XING CONTROLLER, 91160 
RECTIFIER, NRSl5 110,20A 
RECTIFIER,NRS18120,4OA 

SWING RACK 
EQUIPMENT RACK 
FLX2000 & GATE ASSEMBLY 
ARM, EZ GATE, 16-24 ' 

SURGE PROTECTION 

GATEKEEPER, sK- 10 00 
BELL, ELECTRONIC 

SHUNT ENCLOSURE 
BATTERY, GNB 2 65AH 

FOUNDATION, 52 4FT-61N HI 
PRE-WIRED ALUM HOUSE,GxG' 
WIRE,2c/6,T10456 
CABLE,3~/6,T10458 
CABLE,7~/6,9~/14,Tl2481 

5 MAN GANG 

PRELIMINARY ENGINEERING 
CONSTRUCTION ENGINEERING 

1. LOT @ 700.00 
1. L.S. @ 400.00 

1. EACH @ 17754.00 
1. EACH @ 2035.00 
1. EACH @ 153.00 
2. EACH @ 513.00 
1. EACH @ 2300.00 
1. EACH @ 455.00 
1. EACH @ 659.00 
1. LOT @ 850.00 
1. EACH @ 510.00 
1. EACH @ 237.00 
2. EACH @ 6950.00 
2. EACH @ 721.00 
2. EACH @ 1970.00 
1. EACH @ 234.00 

13. EACH @ 217.00 
2. EACH @ 220.00 
2. EACH @ 369.00 
1. EACH @ 10700.00 

0.40 
1.92 
2.77 

300. FEET @ 
100. FEET @ 
300. FEET @ 

8. DAY @ 1100.00 

1. L.S. @ 6500.00 
1. L.S. @ 275.00 

700.00 
400.00 

17754.00 
2035.00 
153.00 

1026.00 
2300.00 
455.00 
659.00 
850.00 
510.00 
237.00 

13900.00 
1442.00 
3940.00 
234.00 

2 821.00 
440.00 
738.00 

107 00.00 
120.00 
192.00 
831.00 

8 8 00.00 

6500.00 
275.00 



Mattoon, I L  

16-OCT-20 0 2  PAGE 2 

E s t  1 0 4 7 - 2 0 1  

SUMMARY 
___-_-- 

MATER I AL 

C R O S S I N G  SYSTEM HANDLING 
C R O S S I N G  SYSTEM W I R I N G  
LABOR 
ENGINEERING 
ACCOUNTING 
COMPOSITE ADD.-DIRECT LABOR 1 . 0 7 0 6  
COMPOSITE ADD.-ENG 1 . 0 0 8 8  -ACCT 1 . 0 7 0 6  
SUBSISTENCE 
RENTAL O F  EQUIPMENT 
POWER TAP 
CONTINGENCIES 

TOTAL COST 

H A N D L I N G  0 . 0 6 1 0  

-- 

6 2 4 3 7 . 0 0  -* 

3 8 0 8 . 6 6  
3 0 0 0 . 0 0  
6 0 0 0 . 0 0  
8 8 0 0 . 0 0  * 
6 7 7 5 . 0 0  

200 .00  
9 4 2 1 . 2 8  
7 0 4 8 . 7 4  
2000.00 
1 6 0 0 . 0 0  
1 5 0 0 . 0 0  

1 1 2 5 9 . 3 2  

1 2  3850 .00  
-----____ 



ILLlNOlS CENTRAL RAILROAD COMPANY 
AWHOLLY OWNED SUESlDiARY OF 

CANADIAN NATIONAL RAILWAY COMPANY 

HIGHWAY/RAIL GRABE CROSSING SURFACE ESTlMAE 

Roadway Name: CH-13 (2ooE) 
Nearest Station: LiPseY, IL 

Date: April 11,2003 

Railroad Division: Gulf 
Railroad Subdivision: Peoria 

Railroad Milepost: B-115.85 
DOT Crossing No.: 292 945c 

. .  
Prepared by: T R t  

. . .  , .  
, .  . .  

, .  Valuation . .  Section: IL-2 , .  

. .  

Description of Work: INSTALL 32 TF FULL DEPTH TlMbER G'RADE SSING SURFACE REPLACING 
32 TF TIMBER SURFACE. TRAFFIC CONTROL (FULL CLOSURE) BY RAILROAD. 

ESTIMATE ONLY. QUANTITIES ARE NOT TO BE USED TO ORDER MATERIAL 

MATERIAL 

Rail, secondhand, 11% 
8' Timber Panel Crossing Surface, 11% 
T x  9"x 8'4" Crossties, creo. hardwood 
Tie Plate, Pandrol, 115# (2 per CmSStie) 
Clips for Pandrol Plates (2 per plate) 
Plate Holding Screws (4 per Pandrol Plate) 
Tie Plate, 13" Double Shoulder, for 11% 
5/8" x 6" spikes, track 
5/8" x 12" timber screws (28 per 8' panel) 
Rail Anchor, 11 5# 
Weld, rail, field 
Ballast, granite 
Subballast 
Perforated Pipe, underdrain, 6" PVC 
Tee, for 6" PVC perforated Pipe 
90° Elbow, for 6" PVC Perforated Pipe 
45O Elbow, for 6 PVC Perforated Pipe 
End Cap, for 8" PVC Perforated Pipe 

SUBTOTAL MATERIAL 

Quantity 

160 
4 

31 
62 

124 
248 
38 
0.5 
112 
76 
4 

125 
40 

143 
1 
1 
1 
2 

- Units 

L.F. 
EA. 
EA. 
EA. 
EA. 
EA. 
EA. 
Keg 
EA. 
EA. 
EA. 
Ton 
Ton 
L.F. 
EA. 
EA. 
EA. 
EA. 

Unit Cost 

3.91 
558.00 
30.67 

7.00 
1.78 
1.11 
5.00 

52.84 
1.25 
0.65 

65.00 
5.95 
5.99 
2.80 

12.50 
9.50 
6.50 
5.50 

- cost 

$ 625.60 
$ 2,232.00 
$ 950.77 
$ 310.00 
$ 220.72 
$ 275.28 
$ 190.00 
$ 26.42 
$ 140.00 
$ 49.40 
$ 260.00 
$ 743.7s 
$ 239.60 
$ 400.40 
$ 12.50 
$ 9.50 
$ 6.50 

1 I .oo $ 

$ 6,703.44 
------__- ----__- 



CH-13 (200E) 

LABOR: 

MOW LABOR 

Lipsey, IL Page 2 

Item Gana Days Man Days CosVDay - 
8-man Gang 5 40 1211.00 $ 6,055.00 

SUBTOTAL MOW LABOR $ 8,055.00 
-----__-- -----__-- 

MISCELLANEOUS LABOR 
Accounting $121.10 $ 121.10 -----__-- -----_--- 

SUBTOTAL MISCELLANEOUS LABOR 

TOTAL LABOR $ 8,176.10 

OTHER 

- Item 

Work Train 
Contract-Traffic Control 
Contract-Approach Work 
Per DiernBusiness Expense 
RR-owned Equipment 
ContractodRented Equipment 

TOTAL OTHER 

TOTAL DIRECT COSTS 

FAPG ADDITIVES 

Material 
Material Additive ( 4.20%) 

MOW Labor 
MOW Labor Additive ( 89.34%) 

Accounting Labor 
Accounting Labor Additive ( 74.34%) 

Other 

TOTAL DIRECT COSTS 
TOTAL FAPG ADDITIVES 

GRAND TOTAL FAPG BASIS 

Quantity - Units Unit Cost 

0.25 Day 1548.36 $ 
1 L.S. 2500.00 $ 
1 L.S. 3500.00 $ 

40 M.D. 57.00 $ 
1 L.S. 1513.75 $ 
1 L.S. 4000.00 $ 

$ 

$ 

387.09. 
2,500.00 
3,500.00 
2,280.00 
1,513.75 
4,000.00 ----___-- ----____- 

14,18o.a4 ----_____ ------__- 
27,060.38 



1 6 - O C T - 2 0  0 2  P A G E  1 

I L L I N O I S  CENTRAL RAILROAD 
ENGINEERING DEPARTMENT 

SIGNALS AND COMMUNICATIONS 

Mattoon, I L  Est 1 0 4 7 - 2 0 2  

E s t i m a t e d  cost  o f  S i g n a l  work t o  i n s t a l l  FLS & G a t e s  a t  C H  13. 

Midwest D i v i s i o n  Val S e c  I L - 1  

U N I T  T O T A L  
ITEM D E S C R I P T I O N  QUANTITY UNIT C O S T  C O S T  

__________-_-___ ==================================== ============ == _ _ _ _ _ _ _  ________-----_- - 

FAPG 
_ - _ _  

LANDFILL 
MISC.  SIGNAL MATERIAL 

CROSSING MATERIALS PACKAGE 
G C P 3 0 0 0 N D 2 , 8  0 160-111-1 P I  
SERIAL EVENT ANLZERiREC 
RECORDER INTERFACE, 8 0 2 5 5  
NARROW BAND SHUNT, 6 2 7 7 5 - 1 5 4 3  
X I N G  CONTROLLER, 9 1 1 6 0  
RECTIFIER,  N R S 1 5 1 1 0 , 2 0 A  
RECTIFIER,  N R S 1 8 1 2 0 , 4 O A  
SURGE PROTECTION 
SWING RACK 
EQUIPMENT RACK 
F ~ X 2 0 0 0  & GATE ASSEMBLY 
ARM,EZ G A T E , 1 6 - 2 4 '  
GATEKEEPER, SK-10 0 0 
BELL, ELECTRONIC 
BATTERY,GNB 2 6 5 A H  
SHUNT ENCLOSURE 
PLATFORM, GATE MOUNTING 
PRE-WIRED ALUM HOUSE, 6x6 '  
WIRE, 2 c i 6 ,  T 1 0 4 5 6  
CABLE, 3c/6,  T 1 0 4 5 8  
C A B L E , l c / 6 , 9 ~ / 1 4 , T l 2 4 8 1  

5 MAN GANG 
2 MAN BRIDGE GANG 

PRELIMINARY ENGINEERING 
CONSTRUCTION ENGINEERING 

1. LOT @ 1 4 0 0 . 0 0  
1. L .S .  @ 4 0 0 . 0 0  

1. EACH @ 1 7 7 5 4 . 0 0  
1. EACH @ 2 0 3 5 . 0 0  
1. EACH @ 1 5 3 . 0 0  
2 .  EACH @ 5 1 3 . 0 0  
1. EACH @ 2 3 0 0 . 0 0  
1. EACH @ 4 5 5 . 0 0  
1. EACH (3 6 9 5 . 0 0  
1. LOT @ 8 5 0 . 0 0  
1. EACH @ 5 1 0 . 0 0  
1. EACH @ 2 3 7 . 0 0  
2 .  EACH @ 6 9 5 0 . 0 0  
2 .  EACH @ 721.00 
2 .  EACH @ 1 9 7 0 . 0 0  
1. EACH @ 2 3 4 . 0 0  

13.  EACH @ 2 1 7 . 0 0  
2 .  EACH @ 2 2 0 . 0 0  
1. LOT @ 5 0 0 . 0 0  
1. EACH @ 1 0 7 0 0 . 0 0  

3 0 0 .  FEET @ 0 . 4 0  
1 0 0 .  FEET @ 1. 92 
300 .  FEET @ 2 . I 1  

8 .  DAY @ 1 1 0 0 . 0 0  
1. DAY @ 3 5 0 . 0 0  

1. L . S .  @ 6 5 0 0 . 0 0  
1. L . S .  @ 2 7 5 . 0 0  

1 4 0 0 . 0 0  
4 0 0 . 0 9  

1 7 7 5 4 . 0 0  
2 0 3 5 . 0 0  

1 5 3 . 0 0  
1 0 2 6 . 0 0  
2 3 0 0 . 0 0  

4 5 5 . 0 0  
6 9 5 . 0 0  
8 5 0 . 0 0  
5 1 0 . 0 0  
2 3 7 . 0 0  

13 9 0 0 . 0 0  
1 4  4 2 . 0 0  
3 9 4 0 . 0 0  

2 3 4 . 0 0  
2 8 2 1 . 0 0  

4 4 0 . 0 0  
5 0 0 . 0 0  

1 0 7 0 0 . 0 0  
1 2 0 . 0 0  
1 9 2 . 0 0  
8 3 1 . 0 0  

8 8 0 0 . 0 0  
3 5 0 . 0 0  

6 5 0 0 . 0 0  
2 7 5 . 0 0  



Mattoon, I L  

SUMMARY _-_---- 

MATERIAL 
HANDLING 0 . 0 6 1 0  
C R O S S I N G  SYSTEM HANDLING 
C R O S S I N G  SYSTEM WIRING 
LABOR 
ENGINEERING 
ACCOUNTING 
COMPOSITE ADD. -DIRECT LABOR 1 . 0 7 0 6  

16-OCT-20 02  PAGE 2 

Est 1 0 4 7 - 2 0 2  

6 2 9 3 5 . 0 0  * 
3839.04 
3000.00 
6 0 0 0 . 0 0  
3150.00,* 
6 7 7 5 . 0 0  

3795.991 
200.00, 

COMPOSITE ADD.-ENG 1 . 0 0 8 8  -ACCT 1 . 0 7 0 6  7 048 .74  ' 
SUBS I STENCE 2 0 0 0 . 0 0  
RENTAL OF EQUIPMENT 1 6 0 0 . 0 0  
POWER TAP 1 5 0 0 . 0 0  
CONTINGENCIES 1 1 3 8 6 . 2 3  

TOTAL COST 1 2 5 2 3 0 . 0 0  
----..._-____ 



ILLINOIS CENTRAL RAILROAD COMPANY 
A WHOLLY OWNED SUBSIDIARY Of 

CANADIAN NATIONAL RAiLWAY COMPANY 

HIGHWAYIRAIL GRADE CROSSING SURFACE ESTIMATE 

Roadway Name:  TR-151 
Nearest station: Lipsey, IL 

Railroad Division: Gulf 
Railroad Subdivision: Peoria 

Railroad Milepost: 6-1 17.00 
DOT Crossing NO.: 292 948X 
Valuation section: ~ - 2  

Date: April 11,2003 

Prepared by: TRZ 

Description of Work: REMOVE 2 EACH @$FOOT KOPPERS GRADE CROSSING SURFACES, CLOSE 
AND BARRICADE ROADWAY. 

ESTIMATE ONLY. QUANTITIES ARE NOT TO BE USED TO ORDER MATERIAL 

LABOR: 

MOW LABOR 

item 
7-man Gang 

SUBTOTAL MOW LABOR 

Gana Davs Man Days CoWDay - cost 
1 7 1062.00 $ 1,062.00 

$ 1,062.00 
ii======= 

MISCELLANEOUS LABOR 
Accounting 

SUBTOTAL MISCELLANEOUS LABOR 

TOTAL LABOR 

OTHER 

Item Quantity - 
Contract-Install Barricade/ 

Per Diem/Business Expense 
RR-owned Equipment 

Remove Approaches 

TOTAL OTHER 

TOTAL DIRECT COSTS 

1 
7 
1 

- Units Unit Cost - cost 

L.S. 2000.00 $ 2,000.00 
M.D. 57.00 $ 399.00 
L.S. 265.50 $ 265.50 

$ 2,664.50 
i:======= 

-- ------- ----__--- 
$ 3.747.74 



. -  

TR-151 (SOON) Lipsey, IL Page 2 

FAPG ADDITIVES 

Material 
Material Additive ( 4.20%) 

MOW Labor 
MOW Labor Additive ( 89.34%) 

Accounting Labor 
Accounting Labor Additive ( 74.34%) 

Other 

TOTAL FAPG ADDITIVES 
TOTAL DIRECT COSTS 

GRAND TOTAL FAPG BASIS 



ILLINOIS CENTRAL RAILROAD COMPANY 
A WHOLLY OWNED SUBSIDIARY OF 

CANADIAN NATIONAL RAILWAY COMPANY 

HIGHWAY/liAIL GRADE CROSSING SURFACE ESTIMATE 

Roadway Name: 43rd StreWaltrip Rd 
Nearest Station: Lipsey, IL 

Railroad Division: Gulf 
Railroad Subdivision: Peoria 

Railroad Milepost: B-117.10 
DOT Crossing No.: 292 949E 
Valuation Section: 11-2 

Date: April 11, 2003 

Prepared by: TRZ 

Description of Work: INSTALL 40 TF FULL DEPTH TIMBER GRADE CROSSING SURFACE REPLACING 
40 TF TIMBER SURFACE. TRAFFIC CONTROL (FULL CLOSURE) BY RAILROAD. 

ESTIMATE ONLY. QUANTITIES ARE NOT TO BE USED TO ORDER MATERIAL 

MATERIAL: 

- Item 

Rail, secondhand, 11% 
8' Timber Panel Crossing Surface, 1 1 9  
7"x 9"x 8-8" Crossties, creo. hardwood 
Tie Plate, Pandrol, 11% (2 per Crosstie) 
Clips for Pandrol Plates (2 per plate) 
Plate Holding Screw (4 per Pandrol Plate) 
Tie Plate, 13" Double Shoulder, for 11% 
5/8 x 6" spikes, track 
5/8 x 12" timber screws (28 per 8 panel) 
Rail Anchor, 115# 
Weld, rail, field 
Ballast, granite 
Subballast 
Perforated Pipe, underdrain, 6" PVC 
Tee, for 6" PVC perforated Pipe 
90° Elbow, for 6" PVC Perforated Pipe 
45O Elbow, for 6" PVC Perforated Pipe 
End Cap, for 8" PVC Perforated Pipe 

SUBTOTAL MATERIAL 

Quantitv 

160 
5 
36 
72 
144 
288 
28 

0.375 
140 
56 
4 

135 
40 
169 

1 
1 
1 
2 

- Units 

L.F. 
EA. 
EA. 
EA. 
EA. 
EA. 
EA. 
Keg 
EA. 
EA. 
EA. 
Ton 
Ton 
L.F. 
EA. 
EA. 
EA. 
EA. 

Unit Cost 

3.91 
558.00 
30.67 
7.00 
1.78 
1.11 
5.00 
52.84 
1.25 
0.65 
65.00 
5.95 
5.99 
2.80 
12.50 
9.50 
6.50 
5.50 

Q&t 

625.60 
2,790.00 
1,104.12 
360.00 
256.32 

140.00 
19.82 
175.00 
36.40 
260.00 

239.60 
473.20 
12.50 
9.50 
6.50 

I1 .oo 
7,642.49 

31 9.68 

803.25 

----_____ ---______ 
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LABOR: 

MOW LABOR 

- Item 
8-man Gang 

Gana Days 
5 

SUBTOTAL MOW LABOR 

MISCELLANEOUS LABOR 
Accounting 

SUBTOTAL MISCELLANEOUS LABOR 

TOTAL LABOR 

OTHER 

- Item 

Work Train 
Contract-Traffic Control 
Contract-Approach work 
Per Diem/Business Expense 
RR-owned Equipment 
ContractodRented Equipment 

TOTAL OTHER 

TOTAL DIRECT COSTS 

FAPG ADDITIVES 

Material 
Material Additive (4.20%) 

MOW Labor 
MOW Labor Additive ( 89.34%) 

Accounting Labor 
Accounting Labor Additive ( 74.34%) 

Other 

TOTAL FAPG ADDITIVES 
TOTAL DIRECT COSTS 

GRAND TOTAL FAPG BASIS 

Quantity 

0.25 
1 
1 

40 
1 
1 

Man Days CoWDay - cost 
40 1211.00 $ 6,055.00 

$ 6,055.00 
_-_______ ---_-____ 

Unit Cost - cost 

Day 1548.36 $ 
L.S. 2000.00 $ 
L.S. 5000.00 $ 
M.D. 57.00 $ 
L.S. 1513.75 $ 
L.S. 5000.00 $ 

387.09. 
2,000.00 
5,000.00 
2,280.00 
1,513.75 
5,000.00 

16,180.84 

29,999.43 

-----____ -----___- 
- - - - - - - - - - - - - - - - - - 

$ 35.819.97 
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I L L I N O I S  CENTRAL RAILROAD 
ENGINEERING DEPARTMENT 

SIGNALS AND COMMUNICATIONS 

Mattoon, I L  E s t  1 0 4 7 - 2 0 3  

Estimated c o s t  o f  S i g n a l  work  t o  i n s t a l l  FLS & Gates  a t  W a l t r i p  Road. 

FAPG 
__-- 

SWITCH INSULATION 
LANDFILL 
M I S C .  SIGNAL MATERIAL 

CROSSING MATERIALS PACKAGE 
GCP3000ND2, 8 0 1 6 0 - 1 1 1 - I P I  
SERIAL EVENT ANLZER/REC 
RECORDER INTERFACE, 80255  
X I N G  CONTROLLER, 91160 
RECTIFIER, N R S l 5 1 1 0 , 2  OA 
RECTIFIER,NRS18120,4oA 
SURGE PROTECTION 
SWING RACK 
EQUIPMENT RACK 
FLX2000 & GATE ASSEMBLY 
FLX2000,l-WAY W/EXT ARM 
ARM, EZ GATE, 16 -24  ' 
GATEKEEPER, SK- 1000 
BELL, ELECTRONIC 
BATTERY,GNB 265AH 
FOUNDATION, S2 4FT-61N H I  
PRE-WIRED ALUM HOUSE,6x6' 
W I R E ,  2 c / 6 , T 1 0 4 5 6  
CABLE, 3 c / 6 ,  T I 0 4 5 8  
CABLE, 7 c / 6 , 9 c / 1 4 ,  T12481  

5 MAN GANG 

PRELIMINARY E N G I N E E R I N G  
CONSTRUCTION E N G I N E E R I N G  

3 0 0 0 . 0 0  
7 0 0 . 0 0  
4 0 0 . 0 0  

1. LOT @ 3 0 0 0 . 0 0  
1. LOT @ 7 0 0 . 0 0  
1. L . S .  @ 4 0 0 . 0 0  

1. EACH @ 1 7 7 5 4 . 0 0  
1. EACH @ 2 0 3 5 . 0 0  
1. EACH @ 1 5 3 . 0 0  
1. EACH @ 2 3 0 0 . 0 0  
1. EACH @ 4 5 5 . 0 0  
1. EACH @ 6 5 9 . 0 0  
1. LOT @ 8 5 0 . 0 0  
1. EACH @ 5 1 0 . 0 0  
1. EACH @ 2 3 7 . 0 0  
2 .  EACH @ 6 9 5 0 . 0 0  
1. EACH @ 1 0 1 1 . 0 0  
2. EACH @ 7 2 1 . 0 0  
2 .  EACH @ 1 9 7 0 . 0 0  
1. EACH @ 2 3 4 . 0 0  

1 3 .  EACH @ 2 1 7 . 0 0  
2. EACH @ 3 6 9 . 0 0  
1. EACH @ 1 0 7 0 0 . 0 0  

3 0 0 .  FEET @ 0 . 4 0  
1 0 0 .  FEET @ 1 . 9 2  
3 0 0 .  FEET @ 2 . 7 7  

1 7 7 5 4 . 0 0  
2 0 3 5 . 0 0  

1 5 3 . 0 0  
2 3 0 0 . 0 0  

4 5 5 . 0 0  
6 5 9 . 0 0  
8 5 0 . 0 0  
5 1 0 . 0 0  
2 3 7 . 0 0  

1 3 9 0 0 . 0 0  
1 0 1 1 . 0 0  
1 4  4 2 . 0 0  
3 9 4 0 . 0 0  

2 3 4 . 0 0  
2 8 2 1 . 0 0  

7 3 8 . 0 0  
1 0 7 0 0 . 0 0  

1 2 0 . 0 0  
1 9 2 . 0 0  
8 3 1 . 0 0  

8 .  DAY @ 1 1 0 0 . 0 0  88 0 0 . 0 0  

6 5 0 0 . 0 0  1. L . S .  @ 6 5 0 0 . 0 0  
2 7 5 . 0 0  1. L . S .  @ 2 7 5 . 0 0  
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Mattoon, I L  

s UMMA R Y  
____---- 

MATERIAL 
H A N D L I N G  0 . 0 6 1 0  
C R O S S I N G  SYSTEM HANDLING 
C R O S S I N G  SYSTEM WIRING 
LABOR 
ENGINEERING 
ACCOUNTING 
C O M P O S I T E  ADD.-DIRECT LABOR 1 . 0 7 0 6  
C O M P O S I T E  ADD.-ENG 1 .0088  -ACCT 1 . 0 7 0 6  
SUBS I STENCE 
RENTAL OF EQUIPMENT 
POWER TAP 
C O N T I N G E N C I E S  

TOTAL COST 

Est 1 0 4 7 - 2 0 3  

6 4 9 8 2 . 0 0  * 
3 9 6 3 . 9 0  
3000.00 
6 0 0 0 . 0 0  
8800.00 * 
6 7 7 5 . 0 0  
200.00 
9 4 2 1 . 2 8  
7048.74 
2000.00 
1600.00 
1500.00 

11529.08 

1 2 6 8 2 0 . 0 0  
.- - -____-__ 

f3-5, p .  4 



BERNARDIN LOCHMUELLER & ASSOCIATES, INC. 
655 W. Lincoln Avenue Suite SIX - Charleston, Illinois 61920.2426 www.blainc.com 

PHONE (217) 348.1300 . TOLL FREE (888) 839-9677 * FAX (217) 348.1301 

One Source for a World of Solutions 

July 15, 2003 

Illinois Commerce Commission 
Department of Railroad Grade Crossings 
527 E. Capitol Avenue 
Springfield, IL 62701 

Attn: Mr. J o e  Vondebur 

RE: ICRR Crossing 8 0 0 N  Road a 43'd St. Mattoon 
Coles County 

Dear Mr. Vondebur: 

We have the  following information concerning the estimated cost for the relocation of 
8 0 0 N  Road to 43rd St. in Mattoon, Illinois as discussed with you recently: 

ENGINEERING $ 1 1,000 
(Preliminary engineering, Right Of Way Survey and Plats) 

CONSTRUCTION $1 15,000 

$ 10,000 ROW ACQUISITION 

TOTAL $1 36,000 

The design will involve approximately 700 feet of new relocated 800N Road consisting of 
a 22 foot bituminous roadway with 4 foot aggregate shoulders. It will also include 
obliterating existine 8 0 0 N  Road between 43rd St. and the railroad. 

I f  you need further information please feel free to contact me a t  our Charleston office at 
21 7-348-1 300. 

Sincerely, 
Bernardin, Lochrnueller Associates, Inc. 

6zlu.&2w Phillio A. Te er, P.E. 

Branch Manager 

CC: Fred Sherer 
David Wortman 

ENGINEERING * SURVEYING PLANNING * ENVIRONMENTAL SERVICES 
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Exhibit E-I 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT NO. 1041 

/- j3- BY Date 

The d k 4 e - a  80, P A  C X , , P ,  *--l 

(gobrd or Cof$&il’of Coles County) 

04 
(Datb) 

meeting on I / / >  / 

Resolved to authorize ficdel.,oL J-. $Le re  r 
(Name, Office) 

to act as its designated agent in the processing of this Stipulated Agreement and 
that the County is financially willing and able to bear the cost for the proposed 
improvements as may be assigned to it according to Section 5 of this Agreement. 


